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CONTRACTOR PARKING & STAGING PROJECT NOTES:

Contractor Parking - allowed in designated project area.
Contractor parking area limited to (4) vehicles at o time.
No overnight parking.

Contractor Trailer - (1) construction trailer allowed in
designated east contractor parking area, coordinate exact
location with project COR. VA not responsible for lost or
stolen items.

Demolition Dumpster - no dumpster to be set on site as

part of this project. Contractor to use trailer or company
vehicle to store and transport construction debris from VAHCS
per specified guidelines,
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GENERAL CONDITIONS

All dimensions on drawings are approximate; Droawings are not to be scaled. It is the
responsibility of the contractor to verify all field conditions and physical dimensions that
influence the construction area,

It is recommended that contractors visit the proposed construction site prior to submitting
their kids and they are encouraged to do so.

Contractor shall adhere strictly to State and Federal Occupational Safety and Health
Administration ¢ OSHA ) Standards,

Contractor shall park only in the designated parking areas ond are not to park on the lawn
areas; the only exception is to load or unload supplies or equipment,

Contractor is responsible for the safeguarding of their tools and equipment. All tools and
equipment are not to be left unattended and are to ke secured at all times when the
contractor is not present, or the construction site is not supervised by the contractor.

All VA property is to be safeguarded from damage. Any damaged VA property is to be
restored to original condition prior to damage or replaced completely. This includes
installation, labor, and procurement expenses.

All demolished material becomes the property and the responsibility of the contractor
with the exception of specified items designated either in the plans or verkally requested

by the COR to be retained by the VA,
Offsite disposal of the demolished items, per specified guidelines, is the responsibility of the contractor.

Contractor must control demolition and construction dust from facility by erecting

a dust barrier and ventilation with hepa filters, If venting to outside, the contractor

will insure negative air pressure is maintained in encapsulated work area. When tronsporting
debris, wet down sufficiently to prevent dust spreading.

If scaffolding is used, it must ke used inh accordonce with (OSHA) regulations and is to ke
enclosed for the first eight feet above ground at end of each working day, until
dismantled. Ladders must be removed and locked up at the end of each working day to
prevent unauthorized persons from having access.

Clean all debris from construction site to the satisfaction of the COR.

Contractor is responsible for erecting a barrier around work site to prevent patients,
staff and visitors from entering construction site. This fence may be o plastic snow
fence at open trench areas. All other areas require a metal chain-link fence ke erected.
Fencing to be 8 high, with top and bottom rail.

Provide vehicle/equipment and materials swinging gate (lockakle).

Provide swinging mandoor gate with emergency egress capabilities.

Coordinate construction materials and location of fence with COR,

Contractor is responsible for repairing and replacing any damaged lawn. The restoration

will be performed by a loandscape contractor that regularly does sodding as part of

their business. All damaged lawn will be overcut by 6° or more to accomodate full width

rolls of sod. Top soil to be tilled and graded to o smooth matching grade of undamaged lawn,
Sod to ke thoroughly saturated with water upon placement. The contractor is responsible
for watering new sod until project acceptance by the COR.

Access to all buildings and parking areas must be maintained throughout the pro ject.

Contractors are to coordinate all work with the Contracting Officers Representative.
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